
BREAKDOWN

PROJECT ID: Sample 01 VERIFY PRICE

PLANS DATE:

SCOPE: Everything

 Date:
ITEM # DWG. # DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST TRADE COST

GENERAL REQUIREMENTS
1 Supervision 1 LS $0 $0
2 Permits 1 LS $0 $0
3 Final Clean-up 1 LS $0 $0
4 Mobilization Costs 1 LS $0 $0
5 Project Overheads 1 LS $0 $0
6 Bonds 1 LS $0 $0
7 Temporary Control & Facilities 1 LS $0 $0
8 Scaffolding Allowance (As Req.) 6040 SF $0 $0

Subtotal (General Requirements) $0

(DIVISION 02) SITE WORK/ EXISTING CONDITIONS
Site

Landscaping

9 1.5Cal Live Oak 2 EA $0 $0
Utilities

10 Electric Meter Rack 1 EA $0 $0
11 Water Meter 3 EA $0 $0
12 Sewer Line 158 LF $0 $0
13 Water Main 235 LF $0 $0
14 Concrete Driveway 1649 SF $0 $0

Subtotal (Site Work/ Existing Conditions) $0

(DIVISION 03) CONCRETE
Foundation

15
(16"x24") Exterior Grade Beam Reinf. W/ (6) # 5 Rebar & #3 Stirrups @ 

18" O.C. (108 LF)
10.64 CY $0 $0

16
(16"x20") Exterior Grade Beam Reinf. W/ (6) # 5 Rebar & #3 Stirrups @ 

18" O.C. (23 LF)
2.08 CY $0 $0

17 (4"x4") Concrete Curb Reinf. W/ #4 Rebar (23 LF) 0.1 CY $0 $0

18
(12"x18") Exterior Grade Beam Reinf. W/ (4) # 5 Rebar & #3 Stirrups @ 

18" O.C. (61 LF)
3.39 CY $0 $0

19
(16"x20") Exterior Grade Beam Reinf. W/ (4) # 5 Rebar & #3 Stirrups @ 

18" O.C. (21 LF)
1.9 CY $0 $0

20
(4") Thick Slab On Grade Reinf. W/ #3 Rebar @ 16" O.C. E.W. O/ 6 Mil 

Vapor Barrier O/ 4" Selected Fill (865 SF)
10.58 CY $0 $0

21 6 Mil Vapor Barrier 865 SF $0 $0
Excavation & Backfill

22 Excavation 42 CY $0 $0
23 Backfill 24.0 CY $0 $0

Subtotal (Concrete) $0

(DIVISION 06) WOOD, PLASTIC & COMPOSITES
First Floor

24 (3) (2x12) Beam 33 LF $0 $0
25 (3) (2x6) Header 30 LF $0 $0
26 (3) (2x10) Header 5 LF $0 $0
27 (4) (2x11) Beam 7 LF $0 $0
28 (18") Deep Trim Joist Truss @ 16" O.C. 797 SF $0 $0
29 (18") Deep Rim Joist 43 LF $0 $0
30 (1/2") Thick Floor Sheathing 789 SF $0 $0
31 (15/32") APA Rated Plywood Shear Wall Sheathing "SW2" 1495 SF $0 $0
32 (15/32") APA Rated Plywood Shear Wall Sheathing "SW5" 1495 SF $0 $0

33

(3'-4") Wide Wood Stairs As; 

- 11" Wide Wood Treads @ 16 EA 

- 7-1/2" High Wood Risers @ 17 EA 

- Wood Landing @ 25 SF

1 LOC $0 $0

Second Floor
34 (3) (2x10) Header 35 LF $0 $0
35 (2) (2x8) Header 14 LF $0 $0
36 (3) (2x12) Beam 22 LF $0 $0
37 (4) (2x18) Fabricated Beam 21 LF $0 $0
38 (2) (2x10) Header 4 LF $0 $0
39 (18") Deep Trim Joist Truss @ 16" O.C. 781 SF $0 $0
40 (18") Deep Rim Joist 44 LF $0 $0
41 (1/2") Thick Floor Sheathing 781 SF $0 $0
42 (15/32") APA Rated Plywood Shear Wall Sheathing "SW2" 1575 SF $0 $0

43

(3'-4") Wide Wood Stairs As; 

- 11" Wide Wood Treads @ 17 EA 

- 7-1/2" High Wood Risers @ 18 EA 

- Wood Landing @ 25 SF

1 LOC $0 $0
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Third Floor
44 (2) (2x8) Header 25 LF $0 $0
45 (3) (2x10) Header 46 LF $0 $0
46 (2) (2x12) Fabricated Beam 12 LF $0 $0
47 (2) (2x12) Header 4 LF $0 $0
48 (2) (2x10) Header 6 LF $0 $0
49 (2x12) Floor Joists @ 16" O.C. 766 SF $0 $0
50 (2x12) Rim Joist 44 LF $0 $0
51 (15/32") APA Rated Plywood Shear Wall Sheathing "SW2" 1770 SF $0 $0
52 (1/2") Thick Floor Sheathing 760 SF $0 $0

53

(3'-4") Wide Wood Stairs As; 

- 11" Wide Wood Treads @ 17 EA 

- 7-1/2" High Wood Risers @ 18 EA 

- Wood Landing @ 25 SF

1 LOC $0 $0

Fourth Floor
54 (2) (2x8) Header 12 LF $0 $0
55 (3) (2x8) Header 6 LF $0 $0
56 (3) (2x12) Fabricated Beam 16 LF $0 $0
57 (15/32") APA Rated Plywood Shear Wall Sheathing "SW2" 873 SF $0 $0

Lower Roof $0 $0
58 (2x6) Ceiling Joists @ 16" O.C. 227 SF $0 $0
59 (2x6) Rafters @ 16" O.C. 455 SF $0 $0
60 (2x6) Rafters @ 16" O.C. 32 SF $0 $0
61 (5/8") CDX Plywood APA Rated Sheathing 469 SF $0 $0

Upper Roof $0
62 (2) (2x6) Ridge Beam 13 LF $0 $0
63 (2x6) Rafters @ 16" O.C. 346 SF $0 $0
64 (5/8") CDX Plywood APA Rated Sheathing 301 SF $0 $0

Misc.
65 King Stud 960 LF $0 $0
66 Jack Stud 768 LF $0 $0

Subtotal (Wood & Plastic Composites) $0

(DIVISION 07) THERMAL & MOISTURE PROTECTION
Roof

Upper Roof

67

TPO Roofing Deck

- Roofing Underlayment

- Roofing Insulation
189 SF $0 $0

68

Asphalt Shingle Roof

- Roofing Underlayment

- Roofing Insulation
248 SF $0 $0

69 Metal Cap 40 SF $0 $0
70 Gutter 12 LF $0 $0
71 Ridge Vent Flashing 12 LF $0 $0

Lower Roof

72

Asphalt Shingle Roof

- Roofing Underlayment

- Roofing Insulation
447 SF $0 $0

Subtotal (Thermal & Moisture Protection) $0

(DIVISION 08) OPENINGS
Doors

73 5'-0"x8'-0" Ext. Double Swing Door - Full Lite 2 EA $0 $0
74 3'-0"x6'-8" Ext. Single Swing Door 1 EA $0 $0
75 2'-8"x8'-0" Ext. Single Swing Fire Rated Door 1 EA $0 $0
76 2'-8"x6'-8" Ext. Single Swing Full Lite Door 1 EA $0 $0
77 2'-8"x8'-0" Ext. Single Swing Full Lite Door 1 EA $0 $0
78 3'-0"x8'-0" Ext. Single Swing Full Lite Door 1 EA $0 $0
79 3'-0"x8'-0" Int. Double Swing Door 3 EA $0 $0
80 4'-0"x8'-0" Int. Double Swing Door 1 EA $0 $0
81 4'-8"x8'-0" Int. Double Swing Door 1 EA $0 $0
82 2'-0"x8'-0" Int. Single Swing Door 1 EA $0 $0
83 2'-0"x8'-0" Int. Single Swing Door 1 EA $0 $0
84 2'-4"x8'-0" Int. Single Swing Door 1 EA $0 $0
85 2'-4"x8'-0" Int. Single Swing Door 3 EA $0 $0
86 2'-6"x8'-0" Int. Single Swing Door 1 EA $0 $0
87 2'-6"x8'-0" Int. Single Swing Door 1 EA $0 $0
88 2'-8"x8'-0" Int. Single Swing Door 1 EA $0 $0
89 2'-8"x8'-0" Int. Single Swing Door 1 EA $0 $0
90 3'-0"x6'-8" Int. Single Swing Door 4 EA $0 $0
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91 16'-0"x8'-0" Two Car Garage Door 1 EA $0 $0
Hardware

92 Door Hardware (As Required) 27 EA $0 $0
Windows

93 2'-0"x6'-0" Fixed Window 2 EA $0 $0
94 2'-0"x7'-0" Fixed Window 1 EA $0 $0
95 3'-0"x6'-0" Fixed Window 2 EA $0 $0
96 3'-0"x7'-0" Fixed Window 1 EA $0 $0
97 4'-0"x5'-0" Fixed Window 1 EA $0 $0
98 5'-0"x2'-0" Fixed Window 5 EA $0 $0
99 5'-0"x2'-0" Fixed Window 2 EA $0 $0

100 5'-0"x5'-6" Fixed Window 2 EA $0 $0
101 5'-0"x7'-0" Fixed Window 1 EA $0 $0
102 3'-0"x6'-0" Uneven Single Hung Window 4 EA $0 $0

Trims

103 Painted Door Trims 1018 LF $0 $0
Subtotal (Openings) $0

(DIVISION 09) FINISHES
Floor Finish

First Floor

104 Floor Finish @ Bedroom 126 SF $0 $0
105 Floor Finish @ Foyer 97 SF $0 $0
106 Floor Finish @ Garage 356 SF $0 $0
107 Floor Finish @ Closet 12 SF $0 $0
108 Floor Tile @ Bath 45 SF $0 $0

Second Floor

109 Floor Finish @ Family Room 328 SF $0 $0
110 Floor Finish @ Kitchen 182 SF $0 $0
111 Floor Finish @ Dining Room 125 SF $0 $0
112 Floor Tile @ Bath 28 SF $0 $0
113 Floor Finish @ Closet 17 SF $0 $0

Third Floor

114 Floor Finish @ Bedroom 366 SF $0 $0
115 Floor Tile @ Bath 147 SF $0 $0
116 Floor Finish @ Closet 72 SF $0 $0
117 Floor Finish @ Hall 100 SF $0 $0

Stair Tower

118 Floor Finish @ Mech Closet 46 SF $0 $0
119 Floor Finish @ Stair 39 SF $0 $0

Reflected Ceiling Plan
First Floor

120 (5/8") Sheet Rock Ceiling 349 SF $0 $0
121 (5/8") Gypsum Board Ceiling 275 SF $0 $0
122 Ceiling Insulation 624 SF $0 $0
123 Ceiling Paint 624 SF $0 $0

Second Floor

124 (5/8") Gypsum Board Ceiling 680 SF $0 $0
125 Ceiling Insulation 680 SF $0 $0
126 Ceiling Paint 680 SF $0 $0

Third Floor

127 (5/8") Gypsum Board Ceiling 685 SF $0 $0
128 Ceiling Insulation 685 SF $0 $0
129 Ceiling Paint 685 SF $0 $0

Stair Tower

130 (5/8") Gypsum Board Ceiling 158 SF $0 $0
131 Ceiling Insulation 158 SF $0 $0
132 Ceiling Paint 158 SF $0 $0

Wall Finish
First Floor

133 Wall Paint 2620 SF $0 $0
134 Wall Tile 258 SF $0 $0
135 Wall Base 206 LF $0 $0

Second Floor

136 Wall Paint 2532 SF $0 $0
137 Tile Backsplash 56 SF $0 $0
138 Wall Tile 165 SF $0 $0
139 Wall Base 219 LF $0 $0

Third Floor

140 Wall Paint 2810 SF $0 $0
141 Wall Tile 655 SF $0 $0
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142 Wall Base 231 LF $0 $0
Stair Tower

143 Wall Paint 526 SF $0 $0
144 Wall Base 59 LF $0 $0

Exterior Finishes

145 Stucco Veneer 2139 SF $0 $0
146 8" Hardie Plank Siding 2369 SF $0 $0
147 House Wrap 4386 SF $0 $0
148 1x4 Hardie Trim 75 LF $0 $0
149 1x6 Hardie Trim 331 LF $0 $0
150 1x8 Hardie Trim 19 LF $0 $0
151 1x3 Hardie Trim 119 LF $0 $0
152 Gutter 18 LF $0 $0
153 Downspout 152 LF $0 $0
154 4" Stucco Band 113 LF $0 $0
155 Fascia Board 90 LF $0 $0
156 (6") Wide Soffit Panels 45 SF $0 $0
157 Corner Trims 75 LF $0 $0
158 48" High Guard Rail 27 LF $0 $0
159 2x6 Sub Fascia 90 LF $0 $0
160 Drip Edge 90 LF $0 $0

Dry Wall Framing
First Floor

2x6 Exterior Wall (133 LF, 10' H.)
161 (5/8") Type X Gypsum Wall Board 1330 SF $0 $0
162 (4'x8') Gypsum Board Sheets 42 EA
163 (500') Tape Rolls 1 EA
164 Joint Compound Gallons 9 Gallon
165 (1-1/4") Drywall Screws 5 Lbs.
166 (2x6) Wood Studs @ 16 O.C. (101 EA, 1010 LF) 1330 SF $0 $0
167 R13 Batt Insulation 1330 SF $0 $0
168 (2x6) Top & Bottom Plates 399 LF $0 $0
169 Caulking/ Acoustical Sealant 266 LF $0 $0

2x4 Interior Wall (78 LF, 10' H.)
170 (5/8") Gypsum Wall Board 1302 SF $0 $0
171 (4'x8') Gypsum Board Sheets 49 EA
172 (500') Tape Rolls 1 EA
173 Joint Compound Gallons 10 Gallon
174 (1-1/4") Drywall Screws 6 Lbs.
175 Cementitious Backer Board 258 SF $0 $0
176 (2x4) Wood Studs @ 16 O.C. (60 EA, 600 LF) 780 SF $0 $0
177 R13 Batt Insulation 936 SF $0 $0
178 (2x4) Top & Bottom Plates 234 LF $0 $0
179 Caulking/ Acoustical Sealant 312 LF $0 $0

2x4 Furried Wall (20 LF, 10' H.)
180 (5/8") Gypsum Wall Board 200 SF $0 $0
181 (4'x8') Gypsum Board Sheets 7 EA
182 (500') Tape Rolls 1 EA
183 Joint Compound Gallons 2 Gallon
184 (1-1/4") Drywall Screws 1 Lbs.
185 (2x4) Wood Studs @ 16 O.C. (16 EA, 160 LF) 240 SF $0 $0
186 R13 Batt Insulation 240 SF $0 $0
187 (2x4) Top & Bottom Plates 60 LF $0 $0
188 Caulking/ Acoustical Sealant 40 LF $0 $0

Second Floor

2x6 Exterior Wall (119 LF, 11' H.)
189 (5/8") Type X Gypsum Wall Board 1309 SF $0 $0
190 (4'x8') Gypsum Board Sheets 41 EA
191 (500') Tape Rolls 1 EA
192 Joint Compound Gallons 9 Gallon
193 (1-1/4") Drywall Screws 5 Lbs.
194 (2x6) Wood Studs @ 16 O.C. (90 EA, 990 LF) 1428 SF $0 $0
195 R13 Batt Insulation 1309 SF $0 $0
196 (2x6) Top & Bottom Plates 357 LF $0 $0
197 Caulking/ Acoustical Sealant 238 LF $0 $0

2x4 Furried Wall (50 LF, 11' H.)
198 (5/8") Gypsum Wall Board 550 SF $0 $0
199 (4'x8') Gypsum Board Sheets 18 EA
200 (500') Tape Rolls 1 EA
201 Joint Compound Gallons 4 Gallon
202 (1-1/4") Drywall Screws 2 Lbs.
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203 (2x4) Wood Studs @ 16 O.C. (39 EA, 429 LF) 600 SF $0 $0
204 R13 Batt Insulation 550 SF $0 $0
205 (2x4) Top & Bottom Plates 150 LF $0 $0
206 Caulking/ Acoustical Sealant 100 LF $0 $0

2x4 Interior Wall (70 LF, 11' H.)
207 (5/8") Gypsum Wall Board 1375 SF $0 $0
208 (4'x8') Gypsum Board Sheets 49 EA
209 (500') Tape Rolls 1 EA
210 Joint Compound Gallons 10 Gallon
211 (1-1/4") Drywall Screws 6 Lbs.
212 Cementitious Backer Board 165 SF $0 $0
213 (2x4) Wood Studs @ 16 O.C. (54 EA, 594 LF) 840 SF $0 $0
214 R13 Batt Insulation 770 SF $0 $0
215 (2x4) Top & Bottom Plates 210 LF $0 $0
216 Caulking/ Acoustical Sealant 280 LF $0 $0

(2)2x4 Interior Wall (15 LF, 11' H.)
217 (5/8") Gypsum Wall Board 330 SF $0 $0
218 (4'x8') Gypsum Board Sheets 11 EA
219 (500') Tape Rolls 1 EA
220 Joint Compound Gallons 3 Gallon
221 (1-1/4") Drywall Screws 2 Lbs.
222 (2x4) Wood Studs @ 16 O.C. (26 EA, 286 LF) 360 SF $0 $0
223 R13 Batt Insulation 330 SF $0 $0
224 (2x4) Top & Bottom Plates 90 LF $0 $0
225 Caulking/ Acoustical Sealant 60 LF $0 $0

2x4 Interior Low Key Wall (6 LF, 3.5' H.)
226 (5/8") Gypsum Wall Board 42 SF $0 $0
227 (4'x8') Gypsum Board Sheets 2 EA
228 (500') Tape Rolls 1 EA
229 Joint Compound Gallons 1 Gallon
230 (1-1/4") Drywall Screws 1 Lbs.
231 (2x4) Wood Studs @ 16 O.C. (6 EA, 21 LF) 24 SF $0 $0
232 R13 Batt Insulation 21 SF $0 $0
233 (2x4) Top & Bottom Plates 18 LF $0 $0
234 Caulking/ Acoustical Sealant 24 LF $0 $0

Third Floor

2x6 Exterior Wall (121 LF, 10' H.)
235 (5/8") Type X Gypsum Wall Board 1210 SF $0 $0
236 (4'x8') Gypsum Board Sheets 38 EA
237 (500') Tape Rolls 1 EA
238 Joint Compound Gallons 8 Gallon
239 (1-1/4") Drywall Screws 5 Lbs.
240 (2x6) Wood Studs @ 16 O.C. (92 EA, 920 LF) 1210 SF $0 $0
241 R13 Batt Insulation 1210 SF $0 $0
242 (2x6) Top & Bottom Plates 363 LF $0 $0
243 Caulking/ Acoustical Sealant 242 LF $0 $0

2x4 Furried Wall (84 LF, 10' H.)
244 (5/8") Gypsum Wall Board 840 SF $0 $0
245 (4'x8') Gypsum Board Sheets 27 EA
246 (500') Tape Rolls 1 EA
247 Joint Compound Gallons 6 Gallon
248 (1-1/4") Drywall Screws 3 Lbs.
249 (2x4) Wood Studs @ 16 O.C. (64 EA, 640 LF) 840 SF $0 $0
250 R13 Batt Insulation 840 SF $0 $0
251 (2x4) Top & Bottom Plates 252 LF $0 $0
252 Caulking/ Acoustical Sealant 168 LF $0 $0

2x4 Interior Wall (92 LF, 10' H.)
253 (5/8") Gypsum Wall Board 1185 SF $0 $0
254 (4'x8') Gypsum Board Sheets 58 EA
255 (500') Tape Rolls 1 EA
256 Joint Compound Gallons 12 Gallon
257 (1-1/4") Drywall Screws 7 Lbs.
258 Cementitious Backer Board 655 SF $0 $0
259 (2x4) Wood Studs @ 16 O.C. (70 EA, 700 LF) 920 SF $0 $0
260 R13 Batt Insulation 920 SF $0 $0
261 (2x4) Top & Bottom Plates 276 LF $0 $0
262 Caulking/ Acoustical Sealant 368 LF $0 $0

2x6 Interior Wall (12 LF, 10' H.)
263 (5/8") Gypsum Wall Board 240 SF $0 $0
264 (4'x8') Gypsum Board Sheets 8 EA
265 (500') Tape Rolls 1 EA
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266 Joint Compound Gallons 2 Gallon
267 (1-1/4") Drywall Screws 1 Lbs.
268 (2x6) Wood Studs @ 16 O.C. (10 EA, 100 LF) 120 SF $0 $0
269 R13 Batt Insulation 120 SF $0 $0
270 (2x6) Top & Bottom Plates 36 LF $0 $0
271 Caulking/ Acoustical Sealant 48 LF $0 $0

Stair Tower

2x6 Exterior Wall (36 LF, 8' H.)
272 (5/8") Type X Gypsum Wall Board 288 SF $0 $0
273 (4'x8') Gypsum Board Sheets 9 EA
274 (500') Tape Rolls 1 EA
275 Joint Compound Gallons 2 Gallon
276 (1-1/4") Drywall Screws 1 Lbs.
277 (2x6) Wood Studs @ 16 O.C. (28 EA, 224 LF) 288 SF $0 $0
278 R13 Batt Insulation 288 SF $0 $0
279 (2x6) Top & Bottom Plates 108 LF $0 $0
280 Caulking/ Acoustical Sealant 72 LF $0 $0

2x4 Exterior Wall (50 LF, 8' H.)
281 (5/8") Gypsum Wall Board 400 SF $0 $0
282 (4'x8') Gypsum Board Sheets 13 EA
283 (500') Tape Rolls 1 EA
284 Joint Compound Gallons 3 Gallon
285 (1-1/4") Drywall Screws 2 Lbs.
286 (2x4) Wood Studs @ 16 O.C. (39 EA, 312 LF) 400 SF $0 $0
287 R13 Batt Insulation 400 SF $0 $0
288 (2x4) Top & Bottom Plates 150 LF $0 $0
289 Caulking/ Acoustical Sealant 100 LF $0 $0

2x4 Interior Wall (22 LF, 8' H.)
290 (5/8") Gypsum Wall Board 352 SF $0 $0
291 (4'x8') Gypsum Board Sheets 11 EA
292 (500') Tape Rolls 1 EA
293 Joint Compound Gallons 3 Gallon
294 (1-1/4") Drywall Screws 2 Lbs.
295 (2x4) Wood Studs @ 16 O.C. (18 EA, 144 LF) 176 SF $0 $0
296 R13 Batt Insulation 176 SF $0 $0
297 (2x4) Top & Bottom Plates 66 LF $0 $0
298 Caulking/ Acoustical Sealant 88 LF $0 $0

Subtotal (Finishes) $0

(DIVISION 10) SPECIALTIES
299 36" High Handrail 55 LF $0 $0
300 Fireplace (As Per Specs) 1 EA $0 $0

First Floor
Counter Top

301 Counter Top @ Lavatory 5 SF $0 $0
Cabinetry

302 Vanity Cabinet 3 LF $0 $0
303 (2'-4") Deep Closet W/ Rod & Shelf 5 LF $0 $0
304 Wall Cabinet @ Water Closet 3 LF $0 $0

Bath Accessories

305 Soap Dispenser 1 EA $0 $0
306 Mirror 1 EA $0 $0
307 Towel Ring 1 EA $0 $0
308 Shower Rod 1 EA $0 $0
309 Tissue Paper Holder 1 EA $0 $0
310 Grab Bar 2 EA $0 $0
311 Glass Shower Enclosure W/ Door 3 LF $0 $0

Second Floor
Counter Top

312 Counter Top @ Kitchen 34 SF $0 $0
313 Counter Top @ Kitchen island 14 SF $0 $0
314 Counter Top @ Wine 14 SF $0 $0

Cabinetry

315 Wall Cabinet @ Kitchen 23 LF $0 $0
316 Base Cabinet @ Kitchen 12 LF $0 $0
317 (2'-0") Deep Closet W/ (5) Shelves 8 LF $0 $0
318 Base Cabinet @ Kitchen Island 7 LF $0 $0
319 Cabinet @ Wine Area 5 LF $0 $0
320 (5) Shelves Open 6 LF $0 $0
321 Wine Rack 2 LF $0 $0
322 Wall Cabinet @ Water Closet 3 LF $0 $0
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Bath Accessories

323 Mirror 1 EA $0 $0
324 Toilet Paper Holder 1 EA $0 $0
325 Grab Bars 2 EA $0 $0
326 Soap Dispenser 1 EA $0 $0

Third Floor
Counter Top

327 Counter Top @ Lavatory 17 SF $0 $0
Cabinetry

328 (2'-0") Deep Closet W/ Rod & Shelf 7 LF $0 $0
329 Walk In Closet W/ Rod & Shelf 7 LF $0 $0
330 Walk In Closet W/ (2) Rod & Shelf 8 LF $0 $0
331 Utility Closet 3 LF $0 $0
332 Vanity Cabinet 9 LF $0 $0

333
Glass Shower Enclosure W/

- (2'-0"x7'-0") Door
7 LF $0 $0

334 Wall Cabinet @ Water Closet 6 LF $0 $0
Bath Accessories

335 Grab Bar 5 EA $0 $0
336 Soap Dispenser 2 EA $0 $0
337 Mirror 2 EA $0 $0
338 Tissue Paper Holder 1 EA $0 $0
339 Rob Hook 1 EA $0 $0
340 Shower Rod 2 EA $0 $0
341 Towel Ring 2 EA $0 $0

Subtotal (Specialties) $0

(DIVISION 11) EQUIPMENT
342 Double Compartment Sink 1 EA $0 $0
343 Dish Washer 1 EA $0 $0
344 Cooking Range 1 EA $0 $0
345 Oven/Microwave 1 EA $0 $0
346 Refrigerator Space 1 EA $0 $0
347 Wine Refrigerator 1 EA $0 $0
348 Water Heater 1 EA $0 $0

Subtotal (Equipment) $0

DIVISION 14- CONVEYING SYSTEM

349 A-1.1 Elevator (First To Third Floor & Roof) 1 EA $0 $0

Subtotal (Conveying System) $0

(DIVISION 22) PLUMBING
350 Plumbing Piping & Fittings Allowance 2670 SF $0 $0

Plumbing Fixtures

351 Bath Shower 2 EA $0 $0
352 Water Closet 4 EA $0 $0
353 lavatory 4 EA $0 $0
354 Bath Sink 1 EA $0 $0
355 Freestanding Tub 1 EA $0 $0
356 Tub/shower 1 EA $0 $0
357 Hose Bibb 1 EA $0 $0
358 Hose Bibb/WS 1 EA $0 $0

Subtotal (Plumbing) $0

(DIVISION 23) HEATING, VENTILATING & AIR-CONDITIONING
359 HVAC Piping & Ducts Allowance 2211 SF $0 $0

HVAC Equipment

360 Air Handler 1 EA $0 $0
361 Return Air Duct 3 LOC $0 $0
362 AC unit 1 EA $0 $0
363 Combination Carbon Monoxide & Smoke Detector 7 EA $0 $0
364 Exhaust Fan 4 EA $0 $0

Subtotal (Heating, Ventilating & Air-Conditioning) $0

(DIVISION 26) ELECTRICAL
365 Wires & Conduits Allowance 2670 SF $0 $0

First Floor
Power Plan

366 Electric Panel 1 EA $0 $0
367 Duplex Receptacle 6 EA $0 $0
368 GFI Duplex Receptacle 4 EA $0 $0
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369 GFI Duplex Receptacle Weather Proof 3 EA $0 $0
370 GFI Duplex Receptacle Ceiling Mounted 1 EA $0 $0
371 Single Way Switch 7 EA $0 $0
372 Four Way Switch 3 EA $0 $0
373 Three Way Switch 1 EA $0 $0
374 Data Outlet 1 EA $0 $0
375 TV Outlet 1 EA $0 $0

Lightning Plan

376 Ceiling Fan W/ Light 1 EA $0 $0
377 Vanity Strip Light 3 Bulb 1 EA $0 $0
378 Wall Mounted Exterior Light 1 EA $0 $0
379 Recessed Can Light 7 EA $0 $0
380 Closet Fluorescent Light 2 EA $0 $0

Second Floor
Power Plan

381 Duplex Receptacle 14 EA $0 $0
382 220 V Receptacle 2 EA $0 $0
383 GFI Duplex Receptacle 14 EA $0 $0
384 Single Way Switch 11 EA $0 $0
385 Four Way Switch 3 EA $0 $0
386 Three Way Switch 2 EA $0 $0
387 Data outlet 1 EA $0 $0
388 TV Outlet 1 EA $0 $0

Lightning Plan

389 Under Cabinet Light 4 EA $0 $0
390 Recessed Can Light 16 EA $0 $0
391 Ceiling Fan W/ Light 1 EA $0 $0
392 Hanging Light Fixture 2 EA $0 $0
393 Mini Recessed Light 2 EA $0 $0
394 Vanity Strip Light 3 Bulb 1 EA $0 $0

Third Floor
Power Plan

395 Duplex Receptacle 14 EA $0 $0
396 GFI Duplex Receptacle 4 EA $0 $0
397 Single Way Switch 14 EA $0 $0
398 Three Way Switch 4 EA $0 $0
399 220V Receptacle 1 EA $0 $0
400 TV Outlet 2 EA $0 $0
401 Network Outlet 2 EA $0 $0

Lightning Plan

402 Recessed Can Light 14 EA $0 $0
403 Vanity Strip Light 3 Bulb 3 EA $0 $0
404 Ceiling Fan W/ Light 2 EA $0 $0
405 Bath Fan & Light Combo 2 EA $0 $0

Stair Tower
Power Plan

406 Duplex Receptacle 1 EA $0 $0
407 Single Way Switch 2 EA $0 $0
408 Three Way Switch 3 EA $0 $0
409 GFI Duplex Receptacle Weather Proof 2 EA $0 $0

Lightning Plan

410 Recessed Can Light 6 EA $0 $0
Subtotal (Electrical) $0

SUBTOTAL $0.00

OVERHEAD & PROFIT 20% $0.00

INSURANCE 3% $0.00

CONTINGENCY 7% $0.00

$0.00

1- Please See Any Addendum After 03/19/2022

2- Prices May Vary Depending upon Field Circumstances

Note:

TOTAL BASE BID

E-1.0


